



Black Hawk County Public Health

1407 Independence Avenue • 5th Floor • Waterloo, IA 50703
(319) 291-2413 • www.BHCPublicHealth.org

Amendment

To: RFP Recipients, Black Hawk County IT Department (for website posting)
From: Matthew Verbraken, Financial Accounting Manager
Date: January 9, 2024
Project: Mobile Health Clinic - Black Hawk County, IA

This addendum is issued in response to the Black Hawk County Public Health Department's request for proposal (RFP) for a mobile health clinic, released January 5, 2024, and is hereby made part of said RFP to the same extent as though it were originally therein.

Q: The timeline for delivery that you have listed as November of 2024. Is this a "drop dead" delivery date based on a grant, or is there some flexibility to this?

A: The RFP states "The project has a completion date of November 1, 2024, and includes the delivery of a new, fully functional mobile health clinic. Features and options may be prioritized or eliminated based on need, options selected, and total project cost. If, due to supply chain problems or other unforeseen circumstances, the project cannot be completed by November 1, 2024, written notice must be provided to Matthew Verbraken, at mverbraken@blackhawkcounty.iowa.gov. A new completion date will then be negotiated between the vendor and BHCPH. Black Hawk County Public Health understands there may be supply chain constraints causing shipping and/or delivery delays." Therefore, there is flexibility in the project completion date, which should be clearly indicated in submitted proposals.